

DOCUMENTATION TECHNIQUE

Documentation Technique & Architecture du Pipeline

Table des Matières

- Football Match Manager - Technical Specification & Architecture Document 3**
 - 1. Executive Summary & Architecture Overview 3
 - 1.1 Executive Brief 3
 - 1.2 Maturity Assessment 3
 - 1.3 Technical Stack 3
 - 1.4 Architectural Constraints 3
 - 1.5 Critical Dependencies 3
 - 2. Architecture Workflows 3
 - 2.1 Requirements Traceability Map 6
 - 2.2 TDD & Code Review Workflow 6
 - 3. Detailed Technical Specifications & Business Rules 7
 - 3.1 Requirements Traceability 8
 - 3.2 Security Rules 8
 - 3.3 Data Models 8
 - 4. Project Governance & Structural Gaps 8
 - 4.1 Structural Gaps 9
 - 4.2 Remediation & Workflow 9
 - 5. Technical & Domain Glossary (Terminology Reference) 9

Football Match Manager - Technical Specification & Architecture Document

1. Executive Summary & Architecture Overview

1.1 Executive Brief

Football Match Manager is a sports data application focused on delivering high-reliability match information to football fans. The system is governed by a strict TDD-driven development lifecycle and a commitment to open standards to ensure extensibility and performance. It operates as a lightweight platform prioritizing intuitive user experience and data accuracy from external providers.

1.2 Maturity Assessment

The project is currently in a REFINEMENT state. While the core development philosophy and testing gates are well-defined, there is a critical structural gap regarding Coding Standards & Style, which prevents a consistent implementation baseline. The absence of a defined style guide and linting rules represents a high-severity omission that must be addressed to ensure maintainability.

1.3 Technical Stack

- **Languages & Frameworks:** Not specified in source data.
- **Databases:** Not specified in source data.
- **SDKs/Tools:** Not specified in source data.


1.4 Architectural Constraints


- **Mandatory TDD cycle:** Tests written $\rightarrow$ User approved $\rightarrow$ Tests fail $\rightarrow$ Implementation.
- **Strict enforcement of Red-Green-Refactor cycle.**
- **Minimum of 1 peer review** required for all code changes prior to merging.
- **Adherence to open standards** for technology selection.

1.5 Critical Dependencies

- Reliable external match data providers for data accuracy.
- Sequential dependency: TDD gate completion must precede the Code Review workflow.
- Documentation and migration plan requirement for any constitution amendments affecting existing data.

2. Architecture Workflows






& Visual Diagrams


2.1 Requirements Traceability Map

Maps the core architectural requirements and their relationships to the development gates and constraints.



2.2 TDD & Code Review Workflow

Detailed operational workflow for the Red-Green-Refactor cycle and the mandatory code review process.



3. Detailed Technical Specifications & Business Rules

3.1 Requirements Traceability

Identifier	Type	Description	Source Section
REQ-USER-CENTRIC	Requirement	Every feature must prioritize the user's experience and needs, ensuring that the app is intuitive and valuable for football fans.	I. User-Centric Design
REQ-DATA-RELIABILITY	Requirement	Match data must be accurate and up-to-date, sourced from reliable providers.	II. Data Reliability
REQ-PERFORMANCE	Requirement	The application should be fast and lightweight, avoiding unnecessary complexity.	III. Simplicity and Performance
REQ-EXTENSIBILITY	Requirement	The system should be designed to allow for easy addition of new features and leagues.	IV. Extensibility
REQ-OPEN-STANDARDS	Requirement	Use open standards and technologies where possible to ensure longevity and flexibility.	V. Open Standards
GATE-TDD	Testing Gate	TDD mandatory: Tests written $\rightarrow$ User approved $\rightarrow$ Tests fail $\rightarrow$ Then implement; Red-Green-Refactor cycle strictly enforced.	VI. Test-First Development
RULE-CODE-REVIEW	Workflow Constraint	All code changes must be reviewed by at least one other team member before merging.	VII. Code Review

3.2 Security Rules

No specific security rules were identified in the source data.

3.3 Data Models

No specific data models were identified in the source data.

4. Project Governance & Structural Gaps

4.1 Structural Gaps

Missing Section	Priority	Remediation Advice
Coding Standards & Style	HIGH	Define a style guide (e.g., Airbnb, Google) and linting rules to ensure code consistency.
Open Questions & Uncertainties	LOW	Create a section to track technical debts or undecided architectural choices.

4.2 Remediation & Workflow

The project follows a strict governance model where the constitution supersedes all other practices. Any amendments to the core principles require formal documentation, approval, and a migration plan if existing data is affected.

5. Technical & Domain Glossary (Terminology Reference)

Term	Category	Context Anchor	Project Definition
TDD	TECHNICAL_STACK	GATE-TDD	A mandatory engineering discipline requiring verification scripts to be authored and validated by the end-user before any functional logic is produced, following a strict Red-Green-Refactor sequence.