

DOCUMENTATION TECHNIQUE

Documentation Technique & Architecture du Pipeline

Table des Matières

- Football Match Manager - Technical Specification & Architecture Document 3**
 - 1. Executive Summary & Architecture Overview 3
 - 1.1 Executive Brief 3
 - 1.2 Maturity Assessment 3
 - 1.3 Technical Stack 3
 - 1.4 Architectural Constraints 3
 - 1.5 Critical Dependencies 3
 - 2. Architecture Workflows 3
 - 2.1 Specification Validation Workflow 5
 - 3. Detailed Technical Specifications & Business Rules 6
 - 3.1 Requirements Traceability 7
 - 3.2 Security Rules 7
 - 3.3 Data Models 7
 - 4. Project Governance & Structural Gaps 7
 - 4.1 Structural Gaps 7
 - 4.2 Remediation & Workflow 7
 - 5. Technical & Domain Glossary (Terminology Reference) 7

Football Match Manager - Technical Specification & Architecture Document

1. Executive Summary & Architecture Overview

1.1 Executive Brief

The project 'Football Match Manager' is currently represented only by a quality validation checklist rather than a functional specification. No core value proposition, host platform, or data patterns have been defined, as the provided document serves as a meta-analysis tool to ensure specification completeness before planning.

1.2 Maturity Assessment

The project is currently BLOCKED. The architectural foundation is non-existent because the input is a validation checklist rather than a technical specification. Critical structural gaps include the total absence of Goals, Functional Requirements, Non-Functional Requirements, and Scope definitions, rendering the project unexecutable.

1.3 Technical Stack

- No technical stack defined.


1.4 Architectural Constraints

- No architectural constraints defined.

1.5 Critical Dependencies

- Provision of the actual 'spec.md' document containing business requirements.
- Definition of project boundaries and scope to resolve high-severity structural gaps.


2. Architecture Workflows



& Visual Diagrams

2.1 Specification Validation Workflow

Models the business process of validating the Football Match Manager specification based on the provided quality checklist criteria.



3. Detailed Technical Specifications & Business Rules

3.1 Requirements Traceability

ID	Requirement Description	Source	Status
N/A	No functional requirements identified in source data	parsed_data	MISSING

3.2 Security Rules

- No security rules defined.

3.3 Data Models

- No data models defined.

4. Project Governance & Structural Gaps

4.1 Structural Gaps

Missing Section	Priority	Remediation Advice
Goals & Objectives	HIGH	The document is a checklist; the actual business goals and objectives for the Football Match Manager are missing.
Functional Requirements	HIGH	No functional requirements were found. Please provide the actual specification document (spec.md).
Non-Functional Requirements	HIGH	No non-functional requirements (performance, security, etc.) were found.
Scope & Out-of-Scope	HIGH	The boundaries of the project are not defined in this checklist.
Open Questions & Uncertainties	MEDIUM	No specific open questions regarding the feature implementation were listed.

4.2 Remediation & Workflow

The current state of the documentation is a "Quality Checklist". To move the project from BLOCKED to ACTIVE, the project lead must provide the spec.md file. The workflow will then follow the "Specification Validation Workflow" defined in Section 2.1 to ensure all high-priority gaps are closed.

5. Technical & Domain Glossary (Terminology Reference)

Term	Category	Context Anchor	Project Definition
Feature	BUSINESS_DOMAIN	Feature Readiness	A distinct unit of functionality that must satisfy measurable outcomes and clear acceptance criteria before planning begins.